

SUMMARY OF AWARDED CONTRACTS
(as a result of Public Bidding held on DECEMBER 19, 2013)

PROJECT REFERENCE #	OFFICE	DESCRIPTION	ABC	CONTRACTOR	CONTRACT PRICE	Contract Duration	DIFFERENCE (ABC - Contract Price)
PEO-121013-621	PEO	IMPROVEMENT / REHABILITATION OF VIOLA HIGHWAY ROAD, SAN. RAFAEL, BULACAN 1.0 lot	2,630,326.37	EIRISH BUILDERS CONSTRUCTION & SUPPLY	2,617,245.50	16CD	13,080.87
PEO-121013-622	PEO	SECTIONAL REPAIR / IMPROVEMENT OF MARILAO - SAN. JOSE ROAD, BULACAN 1.0 lot	5,854,959.30	A. R. L. CONSTRUCTION	5,827,002.80	47CD	27,956.50
PEO-121013-623	PEO	SECTIONAL REPAIR / IMPROVEMENT OF MARILAO - MEYCAUAYAN ROAD AT ABANGAN SUR SECTION, MARILAO, BULACAN 1.0 lot	2,668,555.36	CJA CONSTRUCTION	2,655,998.23	29CD	12,557.13
PEO-121013-624	PEO	CONCRETING / IMPROVEMENT OF MARILAO - MEYCAUAYAN ROAD AT SALUYSOY SECTION, MEYCAUAYAN CITY, BULACAN	2,299,466.32	CJA CONSTRUCTION	2,288,004.18	29CD	11,462.14
PEO-121013-625	PEO	SECTIONAL REPAIR / IMPROVEMENT OF DUHAT - BUNDUCAN ROAD, BOCAUE, BULACAN 1.0 lot	4,920,572.73	CJA CONSTRUCTION	4,896,573.80	65CD	23,998.93
PEO-121013-627	PEO	CONSTRUCTION OF ELEVATED TWO - STOREY TWELVE - CLASSROOM SCHOOL BUILDING AT HAGONoy WEST C/S, STO. ROSARIO, HAGONoy, BULACAN 922.5 sq.m	14,012,994.03	ARL CONSTRUCTION	13,949,944.01	237CD	63,050.02
PEO-121013-628	PEO	CONSTRUCTION OF ELEVATED TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING AT SAN. JOSE E/S, HAGONoy, BULACAN 323 sq.m	5,092,988.04	ARL CONSTRUCTION	5,067,950.01	137CD	25,038.03
PEO-121013-629	PEO	CONSTRUCTION OF ELEVATED TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING AT SAN. JOSE E/S, HAGONoy, BULACAN 323 sq.m	5,022,237.74	ARL CONSTRUCTION	4,998,017.46	120CD	24,220.28
PEO-121013-630	PEO	IMPROVEMENT / REHABILITATION OF SCHOOL COMPOUND AT HAGONoy WEST C/S, STO. ROSARIO, HAGONoy, BULACAN 1.0 lot	953,475.22	ZACARIAS ENTERPRISE	948,021.90	29CD	5,453.32
PEO-121013-631	PEO	CONSTRUCTION OF ONE UNIT COVERED COURT (DOME TYPE) AT RAMONA S. TRILLANA H/S, STO. ROSARIO, HAGONoy, BULACAN 144 sq.m	2,139,620.18	LIBERTYRICH CONSTRUCTION & BUILDERS INC	2,129,006.41	54CD	10,613.77
PEO-121013-632	PEO	IMPROVEMENT OF EXISTING COVERED COURT AT HAGONoy EAST CENTRAL SCHOOL, STO. NIÑO, HAGONoy, BULACAN 1.0 lot	1,703,779.57	ZACARIAS ENTERPRISE	1,696,017.78	50CD	7,761.79

PEO-121013-633	PEO	CONSTRUCTION OF ELEVATED TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING AT MEYCAUAYAN WEST C/S, GASAK, MEYCAUAYAN CITY, BULACAN 323 sq.m	5,140,728.29	ZACARIAS ENTERPRISE	5,117,065.22	133CD	23,663.07
PEO-121013-634	PEO	CONSTRUCTION OF TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING ATFRANCES E/S, CALUMPIT, BULACAN 323 sq.m	4,531,733.65	KYRO BUILDERS	4,509,018.34	111CD	22,715.31
PEO-121013-635	PEO	CONSTRUCTION OF TWO UNITS TWO - STOREY TWO - CLASSROOM SCHOOL BUILDING AT C. F. GONZALES H/S, MAGUINAO, SAN. RAFAEL, BULACAN 280 sq.m	3,765,986.28	EIRISH BUILDERS CONSTRUCTION & SUPPLY	3,746,000.00	96CD	19,986.28
PEO-121013-636	PEO	CONSTRUCTION OF TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING ATBAGONG BUHAY "G" E/S, CITY OF SAN JOSE DEL MONTE, BULACAN 323 sq.m	4,755,497.91	ADIMRE CONSTRUCTION	4,732,021.78	116CD	23,476.13
PEO-121013-637	PEO	CONSTRUCTION OF TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING AT SAN. MIGUEL SOUTH C/S, POBLACION, SAN. MIGUEL, BULACAN 323 sq.m	4,533,141.09	MOJAR CONSTRUCTION	4,512,031.63	115CD	21,109.46
PEO-121013-638	PEO	CONSTRUCTION OF TWO - STOREY FOUR - CLASSROOM SCHOOL BUILDING ATTABE E/S, GUIGUINTO, BULACAN 323 sq.m	4,620,359.59	F. R. MAPILISAN CONSTRUCTION	4,596,999.97	124CD	23,359.62
PEO-121013-639	PEO	IMPROVEMENT / REHABILITATION OF ONE - STOREY TWO - CLASSROOM SCHOOL BUILDING AT SAPANG E/S, SAPANG, SAN. MIGUEL. BULACAN 1.0 lot	799,981.35	EDELCRIZ CONSTRUCTION	796,000.00	33CD	3,981.35
PEO-121013-640	PEO	CONSTRUCTION OF ONE UNIT COVERED COURT (DOME TYPE) AT TIKAY E/S,CITY OF MALOLOS, BULACAN 324 sq.m	2,486,818.26	PJL BUILDERS	2,474,043.73	58CD	12,774.53
							-
							-
							-
							-
							-

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

TOTAL ABC
77,933,221.28

TOTAL SUPPLIERS CONTRACT PRICE		DIFFERENCE (ABC - Contract Price)
77,556,962.75		376,258.53

JIM C. VALERIO
Chairman

Atty. JEFFREY CRUZ
Vice-Chairman

EUGENIO C. PAYONGAYONG
Member

Engr. GLENN D. REYES
Member

Atty. KENNETH Z. OCAMPO-LANTIN
Member

BELINDA B. BARTOLOME
Member

MARINA SR. FLORES
Member

DECEMBER 19, 2013 - BIDDING